DAVID R. CRAIG DEPARTMENT OF PROCUREMENT

HARFORD COUNTY EXECUTIVE DEBORAH L. HENDERSON
DIRECTOR
MARY F. CHANCE
DIRECTOR OF ADMINISTRATION

HARFORD COUNTY GOVERNMENT

INVITATION FOR BID NO. 14-127
REPAIR & RESURFACING OF DUXBURY COURT, ETC.

Addendum No. 1

April 30, 2014
Ladies and Gentlemen:

The purpose of this addendum is to provide clarification(s) to all prospective proposers.
TIME OF COMPLETION (Revision):

Please Replace Page 2-4 changing construction from forty-five (45) days to sixty
(60) working days. Please see Revised Page 2-4 with revision date of 4-25-2014.

Please see the attached Memorandum dated April 23, 2014 for more revisions along with
the Pre-Bid Sign In Sheet.

The following questions were emailed by a contractor and these are Harford County's
responses for clarification(s).

QUESTION NO. 1: When using the milling quantities to check out the hot mix overlay
quantities all come out fairly close with the exception of Bel Air
Library Parking Lot. Why is there such a wide variance at this
location?

ANSWER NO. 1:  The library asphalt quantity looks to be a little high but not enough
to do addendum.

QUESTION NO. 2: Since casting adjustments are incidental to the Hot Mix can
adjustment rings be used for manhole, and water valve
adjustment? Also in most cases the debt of milling equals the
depth of hot mix placed so where will adjustments be required?

MY DIRECT PHONE NUMBER (410) 638-3550
220 South Main Street, Bel Air, Maryland 21014 (410) 638-3000 - (410) 879-2000 » TTY (410) 638-3086 www.harfordcountymd.gov
This document is available in alternative format upon request.



ANSWER NO. 2:  Adjustment rings cannot be used, as you stated in most cases the
depth of milling equals the depth of hot mix to be placed but,
sometime the road grade may change to help drainage and
sometimes the existing utility may not be set at the proper grade.

Sincerely,

VY Gt~

Aaron E. Hall
Procurement Agent

AEH/Vfy

cc: Tim Dorbit, DPW/Engineering



2. Post "No Parking” signs mounted on stakes to be placed just behind the
curb and within the right-of-way where applicable clearly stating period of
time construction operations will take. Spacing of signs shall be 100 feet
or as directed by the Engineer.

3. Provide Poriable Variable Message Sign (PVMS) if directed by the
Engineer.

If vehicles, campers, etc. remain on site during paving period specified, the contractor
shall notify the Director who may authorize towing of vehicle, camper, etc. in violation.
Cost of notifying public shall be included in the unit price bid items.

No additional compensation or time extension will be allowed for delays caused by
delinquently parked vehicles.

PROSECUTION AND PROGRESS:

Shall be in accordance with Section 108 of the Harford County Road Code, amended as
follows:

108.02 NOTICE TO PROCEED:
Supplement with the following:

The Notice to Proceed date will be established within thirty (30) calendar days from the
award by the Harford County Board of Estimates.

A Pre-Construction Meeting will be scheduled by the Bureau of Construction
Inspections approximately one (1) week prior to the Notice to Proceed.

TIME FOR COMPLETION:

All work shall be fully and finally completed within sixty (60) working days from the
Notice to Proceed.

108.04 PROGRESS SCHEDULE:
Supplement with the following:

The Contractor will be held responsible for a "Progress Schedule” which will outline the
amount of time projected for each activity in the contract. The “Progress Schedule”
shall be prepared as an Activities Chart (AC) Project Schedule in accordance with
Section 110 of the Maryland State Highway Administration Standard Specifications for
Construction and Materials.
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TimoTHY F. WHITTIE, P.E.
DIRECTOR OF PUBLIC WORKS

Davip R. CralG
HARFORD COUNTY EXECUTIVE

H. Hunoson MYERs, lll, P.E.
DEPUTY DIRECTOR OF PUBLIC WORKS

MARY F. CHANCE
DIRECTOR OF ADMINISTRATION

HARFORD COUNTY GOVERNMENT

DEPARTMENT OF PUBLIC WORKS
DIVISION OF HIGHWAYS AND STORMWATER MANAGEMENT

MEMORANDUM APRIL 23, 2014

TO: Deborah L. Henderson
Director, Department of Procurement

THRU: H. Hudson Myers, lll, P.E. (\J 1#%“%% 7.“-5— 4 /ﬁ g’/ /Z/

Deputy Director of Public Works

Jeffrey M. Stratmeyer, P.E.
Chief Engineer

FROM: Timothy G. Dorbit
Engineer Associate

SUBJECT: BID #14-127 -Repair & Resurfacing of: Duxbury Court, etc.
Addendum #1

It is requested that your office issue Addendum #1, for the above referenced project to
include the following revisions:

1. Remove Bid Form Pages BF-3 and BF-4 and replace with revised Bid Form
Pages BF-3 and BF-4 adding Item 2003 “Class 1 Excavation” and changing the
quantity on ltem 6007 - “Remove and Replace Concrete Pad” with a revision
date of 4-21-2014.

2. Remove Pages 1-2 and 1-3 and replace with revised Pages 1-2 and 1-3 adding
more description to line #5 under Section C and adding “Parking Lot Paving
Work Schedule” with a revision date of 4-21-2014.

3. Remove Page 3-2 and replace with revised Page 3-2 adding Iltem 2003 — Class 1
Excavation with a revision date of 4-21-2014.

4. Remove Page 6-6 in Section 6 Vicinity Maps and replace with revised Page 6-6
with a revision date of 4-21-2014.

MY DIRECT PHONE NUMBER IS 410-638-3509
212 SOUTH BOND STREET, 3 FLOOR, BEL AIR, MARYLAND 21014 « www.harfordcountymd.gov



Addendum #1
April 23, 2014
Page Two

5. Remove all Pages in Section 7 Pages 7-1 through 7-14 and replace with revised
Pages 7-1 through 7-14 adding ltem 2003 Class 1 Excavation and adjusting
quantity amount under Item 6007 “Remove and Replace Concrete Pad" with a
revision date of 4-21-2014.

6. Remove TOC-2 and replace with revised TOC-2 adding Item 2003 — Class 1
Excavation with a revision date of 4-21-2014.

Aiso attached are the Sign-In Sheet and the Pre-Bid Meeting Minutes for
distribution. If you have any questions or if you need additional information,
please call Tim Dorbit at extension 1281.

TGD/ kjs
Enclosures
cc. File
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Place curb opening as shown on the plan in Section 5 and as directed by the
Engineer.

Remove existing pavement to a depth of 2" as directed by the Engineer.
Excavate 12" below grade at locaticn near salt dome as shown on plan in
Section 5. Place 8" graded aggregate base and 2" Hot Mix Asphalt Superpave
12.5 mm PG 76-22 as directed by the Engineer.

Place 6" perforated underdrain, as directed by the Engineer.

Cut and patch parking lot as directed by the Engineer.

Place Paving Fabric.

Resurface with 2" Hot Mix Asphalt Superpave 12.5 mm PG 76-22.

Resurfacing of the 212 South Bond Street, Bel Air Library,
Bel Air Courthouse Parking Lot and 121 S. Main Street:

Site Plans located in Section 5 — Detaiis.

Remove and replace any deteriorated curb as directed by the Engineer.

2. Place 6" perforated underdrain as directed by the Engineer.

3. Remove existing paving to a depth of 1-1/2" as directed by the Engineer.

4, Cut and patch as directed by the Engineer.

5. Remove and replace concrete pad in front of Library Dumpster and at the
entrance at 212 S. Bond Street.

6. Place paving fabric.

7. Resurface with 1-1/2" Hot Mix Asphalt Superpave 9.5 mm PG 64-22.

NOTICES TO CONTRACTORS

DRIVEWAYS:

Driveways are not to be surfaced to the property line, but shall be adjusted to the limit
necessary to meet the new road grade. The driveway adjustments will he made using
materials equal to or better than the existing materials. Any roadway removal for tie-in will be
incidental to the asphalt quantities.

1-2
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DAILY CLEANUP:

The Contractor shall perform daily clean-up of all excess materials and removal all trash,
materials, equipment, etc.

SHOULDER EDGE DROP OFF GRADING ADJUSTMENT:

The contractor shall shape the pavement edge at 30 degrees from horizontal during the
pavement process.

The adjacent area to the outside edge of the pavement shall be filled, graded to a slope of 4:1

or flatter with the specified material compacted as directed by the Engineer. The grading shall
be completed within three (3) working days upon compietion of the HMA surface course.

PARKING LOT PAVING WORK SCHEDULE

The contractor shall schedule all work for parking lots on weekends and/or County Holidays.

For scheduling of the following parking lots: 212 S. Bond Streel, Bel Air Library,
Bel Air Courthouse and 121 S. Main Street please contact Mr. Tim Myers, 410-638-3212,

extension 2231.

For scheduling of the Whiteford Highways Maintenance Facility, please contact
Mr. William Griffith, 410-638-3606.

1-3
Revised 4-21-2014



ITEM 1002 — MOBILIZATION

All work to be performed under this item, and payment therefore shall be in accordance with Section 108
of the Standard Specifications.

Mobilization charge shall not exceed 10% of total bid for this project. Vendor's bids exceeding 10%
mobilization charge must justify charge and are subject to rejection.

ITEM 2001 - CLASS 1-A EXCAVATION (CONTINGENT)

All work fo be performed under this item and payment therefore shall be in accordance with the Section 201
of the Standard Specifications and as modified herein:

A contingent quantity of Class 1-A Excavation has been provided in the Proposal for the removal of
unsuitable material that is encountered and directed to be removed by the Engineer.

All materials shall be removed from the site and wasted in approved spoil areas whose location and manner
of use shall be acceptable to the Engineer.

Material for replacement of Class 1-A Excavation shall comply with the material requirements for Select
Backfill Using CR-1 Aggregate.

ITEM 2002 — COMMON BORROW {CONTINGENT)

All work to be performed under this item and payment therefore shall be in accordance with Section 203 of
the Standard Specifications.

ITEM 2003 - CLASS 1 EXCAVATION

All work to be performed under this item and payment therefore shall be in accordance with Seclion 201 of
the Standard Specifications and as modified herein:

This excavation item shall be used for the full depth paving section at the Whiteford Parking Lot.

When wet subgrade is encountered, the Conlractor is cautioned against causing the subgrade fo pump or
otherwise become unsuitable by putting traffic on subgrade. The wet area will be proof rolled as specified
after drying. The Contractor will be required lo wail afier periods of rain until the subgrade has dried
sufficiently to continue construction.

No additional compensation will be allowed for removal and wasting of excessively wet soifs occurring in culs
above the limit of Class 1 Excavation.

Fuli depth saw cuits of the existing pavement shall be required at all limits of pavement removal as part of the
excavation. Saw Culs at the limils of pavement removal will not be measured for payment, but will be
incidental to the Class 1 Excavalion item.

Measurement: Class 1 Excavation on this project will be measured by the Cross Section Method as
described in the specifications.

ITEM 3001 - SELECT BACKFILL USING CR-1 AGGREGATE (CONTINGENT}

All work to be performed under this item and payment therefore shall be in accordance with Section 302
of the Standard Specifications and as modified herein:

A contingent item for Select Backfill Using CR-1 has been established for use by the Engineer. This item is to
be used for backfilling in roadway areas where unsuitable material has been removed and any other use as
directed by the Engineer,

3-2
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Courthouse Parking Lot

4

LEE WAL

Bel Air Library

121 S. Main Street

. B 1 &
%
o
Parking Lots Located %
at :
212 S. Bond Street, 121 S. Main Street, Bel Air Library and Courthouse | not 1o scale
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Quantity Sheet Bid # 14-127

Duxbu
ITEM DESCRIPTION OF ITEM UNIT Ct Y Galway Rd.
1001 |MAINTENANCE OF TRAFFIC LS
1002 |MOBILIZATION LS
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) cY
2003 |CLASS 1 EXCAVATION cY
2001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6" PERFORATED UNDERDRAIN "
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH 2
3005 |BRICK MASONRY MISC. STRUCTURES cY
MIX #3 CONCRETE FOR MISC.
3006 |sTRUCTURES o/
HOT MIX ASPHALT SUPERPAVE _ 9.5 MM
5001 PG 64.52 LEVEL 1 TON 265 110
HOT MIX ASPHALT SUPERPAVE _ 12.5
5002 |\am PG 76-22 LEVEL 2 Uish,
5003 |PAVING FABRIC SY 3145 1,290
PRICE ADJUSTMENT FOR ASPHALT
5004 | rEe EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY
5006 [HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (8" depth) SY
5008 |MILLING HOT MIX ASPHALT 1 1/2" DEPTH sY 3.145 1,290
5009 |MILLING HOT MIX ASPHALT 2" DEPTH sy
REMOVE AND REPLACE 7" CURB AND
6002 |7° COMBINATION CURB AND GUTTER LF
REMOVE AND REPLACE MOUNTABLE
6003  |cURB AND GUTTER LF 30
REMOVE AND REPLACE EXT, GONC.
6004 |cuRs LF 190
REMOVE EXT. HMA CURB AND REPLACE
6005 ExT. CONC. CURB LF 775
STANDARD CURE OPENING FOR
6006 | 5OMBINATION CURB AND GUTTER s
5007 gE)MOVE AND REPLACE CONCRETE SLAB| .
7001 |PLACING TOPSOIL,VARIABLE DEPTH cY 4 15
7002 |TURFGRASS ESTABLISHMENT sY 45 175
8001 |GATE LOOP EACH

7-1 Revised : April 21, 2014



Quantity Sheet Bid # 14-127

Montford | Creston
ITEM DESCRIPTION OF ITEM UNIT
Dr. Dr..
1001 |MAINTENANGE OF TRAFFIC Ls
1002 |MOBILIZATION LS
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) oY
2003 |CLASS 1 EXCAVATION cY
2001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6 PERFORATED UNDERDRAIN .
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH 5 6
3005 |BRICK MASONRY MISC. STRUCTURES cyY
MIX #3 CONCRETE FOR MISC.
3006 |sTRUCTURES cY
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 [0 Las AU TON 280 740
HOT MIX ASPHALT SUPERPAVE _ 12.5
5002 \\m PG 76-22 LEVEL 2 uiel)
5003 |PAVING FABRIC SY 3,335 8,845
PRICE ADJUSTMENT FOR ASPHALT
so04 [ohCE EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (8" depth) SY
5008 |MILLING HOT MIX ASPHALT 1 /2" DEPTH | SY 3.335 8,845
5009 |MILLING HOT MIX ASPHALT 2" DEPTH sy
REMOVE AND REPLAGE 7° GURB AND
6001  |GUTTER LF
6002 |7 COMBINATION CURB AND GUTTER LF
REMOVE AND REPLACE MOUNTABLE
6003  |cURB AND GUTTER LF 20 60
REMOVE AND REPLACE EXT, CONC.
6004  |ouRe LF
REMOVE EXT. HIMA CURB AND REPLACE
STANDARD CURB OPENING FOR
6006 |cOMBINATION CURB AND GUTTER 2oty
5007 SE)MOVE AND REPLACE CONCRETE SLAB[ o
7001 |PLACING TOPSOIL.VARIABLE DEPTH cY 30 35
7002 |TURFGRASS ESTABLISHMENT sy 340 400
8001 |GATE LOOP EACH

7-2 Revised : April 21, 2014



Quantity Sheet Bid # 14-127

Campbell | Russett
ITEM DESCRIPTION OF iITEM UNIT P
Rd. CT.
7001 |MAINTENANGE OF TRAFFIC LS
1002 |MOBILIZATION LS
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) cY
2003 |CLASS 1 EXCAVATION oY
3001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6" PERFORATED UNDERDRAIN "
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH 5
3004 |INLET REHABILITATION EACH 4 1
3005 |BRICK MASONRY MISC. STRUCTURES cyY
MIX #3 CONCRETE FOR MISC,
3006 |STRUCTURES 24
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 PG 64-22 LEVEL 1 TON 910 120
HOT MIX AGPHALT SUPERPAVE  12.5
5002 |\401 PG 76-22 LEVEL 2 TON
5003 |PAVING FABRIC % 10,890 1,440
PRICE ADJUSTMENT FOR ASPHALT
so04 [ChCE EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (38" depth) sY
5008 |MILLING HOT MIX ASPHALT 1 1/2" DEPTH | SY 10,890 1,440
5009  |MILLING HOT MIX ASPHALT 2" DEPTH sY
REMOVE AND REPLACE 7* CURB AND
8001  |GUTTER LF
5002 |7 COMBINATION GURB AND GUTTER F
REMOVE AND REPLACE MOUNTABLE
6003 |cURB AND GUTTER LF 40
REMOVE AND REPLAGE EXT. CONG.
6004 |cuRE LF 300 65
REMOVE EXT. HMA CURB AND REPLACE
6005  |ExT. CONC. CURB LF
STANDARD CURB OPENING FOR
6006 | ~OMBINATION CURB AND GUTTER EACH
s007 ?f)move AND REPLACE CONCRETE SLAB| -
7001 |PLACING TOPSOIL VARIABLE DEPTH oY
7002 [TURFGRASS ESTABLISHMENT SY
8001 [GATE LOOP EACH

7-3
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Quantity Sheet Bid # 14-127

ITEM DESCRIPTION OF ITEM UNIT [Henry Way.| Indigo Ct.
1001 |MAINTENANCE OF TRAFFIC LS
1002 |MOBILIZATION LS
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) cY
2003 |CLASS 1 EXCAVATION cY
3001 |SELECT BACKFILL USING CR-1 -
AGGREGATE (CONTINGENT)
3002 |6" PERFORATED UNDERDRAIN i
(CONTINGENT)
3003 |[INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH
3005 |BRICK MASONRY MISC. STRUCTURES cy
MIX #3 CONCRETE FOR MISC.
3006 |sTRUCTURES 2/
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 oG 64-22 LEVEL 1 LSty 40 90
HOT MIX ASPHALT SUPERPAVE _ 12.5
5002 |\m PG 76-22 LEVEL 2 TON
5003 |PAVING FABRIC sY 430 1,070
PRICE ADJUSTMENT FOR ASPHALT
5004 o\ nee EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (8" depth) SY
5008 |MILLING HOT MIX ASPHALT 1 1/2" DEPTH SY 430 1,070
5009 [MILLING HOT MIX ASPHALT 2" DEPTH sY
REMOVE AND REPLACE 7" CURB AND
6001  [suTTER LF
6002 |7" COMBINATION CURB AND GUTTER LF
REMOVE AND REPLACE MOUNTABLE
6003  |cURB AND GUTTER LF
REMOVE AND REPLACE EXT. CONC,
6004 |~ RE LF 50
REMOVE EXT. HMA CURB AND REPLACE
6005  |EXT. CONC. CURB LF
STANDARD CURB OPENING FOR
6006 | -OMBINATION CURB AND GUTTER EACH
6007 gE)MOVE AND REPLACE CONCRETE SLAB[ o
7001 |PLACING TOPSOIL, VARIABLE DEPTH cY
7002 |TURFGRASS ESTABLISHMENT SY
8001 |GATE LOOP EACH

7-4
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Quantity Sheet Bid # 14-127

Abelia )
ITEM DESCRIPTION OF ITEM unir | “o2 | Cydonia Rd.
1001 |MAINTENANCE OF TRAFFIC Ls
1002 |MOBILIZATION s
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) oY
2003 |CLASS 1 EXCAVATION oY
2001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6" PERFORATED UNDERDRAIN .
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH 8 1
3005 |BRICK MASONRY MISC. STRUCTURES cyY
MIX #3 CONCRETE FOR MISC.
3006 |5TRUCTURES 23/
HOT MIX ASPHALT SUPERPAVE 9.5 MM
091 |pG 64-22 LEVEL 1 TON 670 =
HOT MIX ASPHALT SUPERPAVE 125
5002 \ym PG 76-22 LEVEL 2 Lioh
5003 |PAVING FABRIC SY 8,000 1,070
PRICE ADJUSTMENT FOR ASPHALT
5004 [oNEES EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (8" depth) SY
5008 [MILLING HOT MIX ASPHALT 1 12" DEPTH SY 8.000 1,070
5008  |MILLING HOT MIX ASPHALT 2" DEPTH sy
REMOVE AND REPLAGE 7* GURB AND
8001 |GUTTER LF
5002 |7 COMBINATION GURB AND GUTTER LF
REMOVE AND REPLACE MOUNTABLE
6003  |cuRB AND GUTTER LF
REMOVE AND REPLACE EXT. CONG,
REMOVE EXT. HMA CURB AND REPLACE
6005 |ExT. CONC. CURB LF 4,350
STANDARD CURB OPENING FOR
6006 |~ OMBINATION CURB AND GUTTER EACH
5007 ?,E)MOVE AND REPLACE CONCRETE SLAB| -
7001 |PLACING TOPSOIL VARIABLE DEPTH CY 65 8
7002 |[TURFGRASS ESTABLISHMENT SY 960 125
8001 |GATE LOOP EACH
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Quantity Sheet Bid # 14-127

) Grandview
ITEM DESCRIPTION OF ITEM UNIT | Erica Ct. Ct
1001 |MAINTENANCE OF TRAFFIC LS
1002 |MOBILIZATION LS
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) cY
2003 |CLASS 1 EXCAVATION cY
2001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6" PERFORATED UNDERDRAIN "
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH 1 1
3005 |BRICK MASONRY MISC. STRUCTURES cY
MIX #3 CONCRETE FOR MISC.
3006 |STRUCTURES L5/
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 |55 6499 LEVEL 1 TON 120 340
HOT MIX ASPHALT SUPERPAVE _ 12.5
5002 lym PG 76-22 LEVEL 2 ey
5003 |PAVING FABRIC SY 1,400 4,060
PRICE ADJUSTMENT FOR ASPHALT
5004 |gCEe EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) sY 100
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (8" depth) sY
5008 [MILLING HOT MIX ASPHALT 1 1/2' DEPTH sY 1,400 4,060
5009 [MILLING HOT MIX ASPHALT 2" DEPTH sY
REMOVE AND REPLACE 7" CURB AND
6001  |GUTTER LF
5002 |7 COMBINATION CURB AND GUTTER LF
REMOVE AND REPLACE MOUNTABLE
6003  |cURB AND GUTTER LF
REMOVE AND REPLACE EXT. CONC.
REMOVE EXT. HMA CURB AND REPLACE
6005 (ExT. CONC. CURB LF 2,285
STANDARD CURB OPENING FOR
6006 | ~oMBINATION CURB AND GUTTER 2
6007 EE)MOVE AND REPLACE CONCRETE SLAB| .
7001 |PLACING TOPSOIL VARIABLE DEPTH cY 6 30
7002 |TURFGRASS ESTABLISHMENT sY 90 500
8001 |GATE LOOP EACH
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Quantity Sheet Bid # 14-127

ITEM DESCRIPTION OF ITEM UNIT | Malus Ct. | Sorbus Ct.

1001 |MAINTENANCE OF TRAFFIC LS

1002 |MOBILIZATION LS

2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY

2002 |COMMON BORROW (CONTINGENT) cY

2003 |CLASS 1 EXCAVATION cY

3001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)

3002 |6" PERFORATED UNDERDRAIN F
(CONTINGENT)

3003 |INLET RECONSTRUCTION EACH

3004 |INLET REHABILITATION EACH 1 1

3005 |BRICK MASONRY MISC. STRUCTURES cY
MIX #3 CONCRETE EOR MISC.

3006  |sTRUCTURES 9/
HOT MIX ASPHALT SUPERPAVE 9.5 MM

5001 PG 64-22 LEVEL 1 TON 160 120
HOT MIX ASPHALT SUPERPAVE 12,5

5002 \\m PG 76-22 LEVEL 2 Lieh

5003 |PAVING FABRIC sY 1,800 1,400
PRICE ADJUSTMENT FOR ASPHALT

5004 |oCER EACH

5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY

5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY

5007 |GRADED AGGREGATE BASE (8" depth) SY

5008 |MILLING HOT MIX ASPHALT 1 1/2" DEPTH SY 1,900 1,400

5000  |MILLING HOT MIX ASPHALT 2" DEPTH sY
REMOVE AND REPLACE 7" CURB AND

6001  |GUTTER LF

6002 |7 COMBINATION CURB AND GUTTER LF
REMOVE AND REPLACE MOUNTABLE

8003 |cuRB AND GUTTER LF 80
REMOVE AND REPLACE EXT. CONC.

6004  |ouRp LF 785 490
REMOVE EXT. HMA CURB AND REPLACE

8005 |eXT. CONC. CURB LF
STANDARD CURB OPENING FOR

6006 |~OMBINATION CURB AND GUTTER FACH

5007 ?_’E)MOVE AND REPLACE CONCRETE SLAB[ o

7001 |PLACING TOPSOIL VARIABLE DEPTH cY 10 8

7002 |TURFGRASS ESTABLISHMENT SY 175 110

8001 |GATE LOOP EACH

7-7
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Quantity Sheet Bid # 14-127

Springview | Jumpers
iTEM DESCRIPTION OF ITEM UNIT pring P
Ct. Ct.
1001 |MAINTENANGE OF TRAFFIC LS
1002 |MOBILIZATION s
2001 |CLASS 1-A EXCAVATION (CONTINGENT) X
2002 |COMMON BORROW (CONTINGENT) cY
2003 |CLASS 1 EXCAVATION cv
s007 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6" PERFORATED UNDERDRAIN .
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH 1 2
3005 |BRICK MASONRY MISC. STRUCTURES oY
MIX #3 CONCRETE FOR MISC.
3006  |STRUCTURES 2/
HOT MIX ASPHALT SUPERPAVE 9.5 MM
soo1  [HOT M ASTHAL TON 155 125
HOT MIX ASPHALT SUPERPAVE 125
5002 |\im PG 76-22 LEVEL 2 TON
5003 |PAVING FABRIC SY 1.850 1470
PRICE ADJUSTMENT FOR ASPHALT
so04 [PHICE” EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY 250
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (8" depth) SY
5008 IMILLING HOT MIX ASPHALT 1 172" DEPTH SY 1.850 1.470
5009  |MILLING HOT MIX ASPHALT 2" DEPTH sY
REMOVE AND REPLAGE 7* CURB AND
6001  |GUTTER LF
5002 |7 COMBINATION CURB AND GUTTER F
REMOVE AND REPLACE MOUNTABLE
6003  [cURB AND GUTTER LF
REMOVE AND REPLAGE EXT. CONGC.
6004  |oURE LF 685
REMOVE EXT. HWA CURB AND REPLACE
6005 |EXT. CONC. CURB LF 925
STANDARD CURB OPENING FOR
6006 |- OMBINATION CURB AND GUTTER EACH
007 ?,.E')IVIOVE AND REPLACE CONCRETE SLAB|
7001 |PLACING TOPSOIL VARIABLE DEPTH oY 13 6
7002 |TURFGRASS ESTABLISHMENT SY 205 115
8001 |GATE LOOP EACH

Revised : April 21, 2014




Quantity Sheet Bid # 14-127

Lady Anne|Steeplechase
ITEM DESCRIPTION OF ITEM UNIT y P
Ct. Dr.
1001 |MAINTENANCE OF TRAFFIC LS
1002 |MOBILIZATION LS
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) cy
2003 |CLASS 1 EXCAVATION cY
2001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6° PERFORATED UNDERDRAIN '
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH ) 6
3005 |BRICK MASONRY MISC. STRUCTURES cY
MIX #3 CONCRETE FOR MISC.
3006 |sTRUCTURES %1
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 [5G g4.29 LEVEL 1 TON 460 425
HOT MIX ASPHALT SUPERPAVE  12.5
5002 \\m PG 76-22 LEVEL 2 TON
5003 |PAVING FABRIC SY 5.495 5,070
PRICE ADJUSTMENT FOR ASPHALT
5004  |oCER EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) sY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) sY
5007 |GRADED AGGREGATE BASE (8" depth) sY
5008 |MILLING HOT MIX ASPHALT 1 1/2" DEPTH SY 5,495 5,070
5009 |MILLING HOT MIX ASPHALT 2" DEPTH sY
REMOVE AND REPLACE 7" CURB AND
6001  |GUTTER LF
6002 |7° COMBINATION CURB AND GUTTER LF
REMOVE AND REPLACE MOUNTABLE
6003  [CURB AND GUTTER LF
REMOVE AND REPLACE EXT. CONC.
6004 l~URB LF 3,240 3,100
REMOVE EXT. HMA CURB AND REPLACE
6005  |exT. CONC. CURB LF
STANDARD CURB OPENING FOR
6006  [~OMBINATION CURB AND GUTTER ——
5007 ﬁmovs AND REPLACE CONCRETE SLAB[ o
7001 |PLACING TOPSOIL VARIABLE DEPTH cY 25 25
7002 |TURFGRASS ESTABLISHMENT SY 540 515
8001 |GATE LOOP EACH
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Quantity Sheet Bid # 14-127

Trottin Trout farm
ITEM DESCRIPTION OF ITEM UNIT g
Ct. Rd.
1001 |MAINTENANCE OF TRAFFIC LS
1002 |MOBILIZATION )
2001 |CLASS 1-A EXCAVATION (CONTINGENT) oY
2002 |COMMON BORROW (CONTINGENT) Y,
2003 |CLASS 1 EXCAVATION oY
2007 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6° PERFORATED UNDERDRAIN .
(CONTINGENT)
3003 JINLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH 3 2
3005 |BRICK MASONRY MISC. STRUCTURES oY
MIX #3 CONCRETE FOR MISC.
3006 |5TRUCTURES .
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 PG 64-22 LEVEL 1 TON 265 175
HOT MIX ASPHALT SUPERPAVE _ 12.5
8002 |\ PG 76-22 LEVEL 2 Lisy)
5003 |PAVING FABRIC SY 3.190 2.065
PRICE ADJUSTMENT FOR ASPHALT
so04 [PRCES EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (8" depth) SY
5008 |MILLING HOT MIX ASPHALT 1 1/2" DEPTH SY 3.190 2.065
5009  |MILLING HOT MIX ASPHALT 2" DEPTH sY
REMOVE AND REPLACE 7° CURB AND
6001 |GUTTER LF
6002 |7" COMBINATION CURB AND GUTTER LF
REMOVE AND REPLAGE MOUNTABLE
6003  [cuRB AND GUTTER LF 30
REMOVE AND REPLACE EXT. CONC.
6004  |oURB LF 1,715 1,320
REMOVE EXT. HMA CURB AND REPLACE
6005 |exT.CONC. CURB LF
STANDARD CURB OPENING FOR
6006 |~ OMBINATION CURB AND GUTTER St
007 ?{E)MOVE AND REPLACE CONCRETE SLAB| -
7001 |PLACING TOPSOIL VARIABLE DEPTH cY 14 11
7002 |TURFGRASS ESTABLISHMENT % 285 220
8001 |GATE LOOP EACH

7-10
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Quantity Sheet Bid # 14-127

Whiteford Hwys

ITEM DESCRIPTION OF ITEM UNIT .
Shop Parking Lot
7001 |MAINTENANCE OF TRAFFIC LS
1002 |MOBILIZATION LS
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) cY
2003 |CLASS 1 EXCAVATION oY 10
2001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6" PERFORATED UNDERDRAIN "
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH
3005 |BRICK MASONRY MISC. STRUCTURES cY
MIX #3 CONCRETE FOR MISC.
3006 |sTRUCTURES cY

HOT MIX ASPHALT SUPERPAVE 9.5 MM

8001 IpG g4-22 LEVEL 1 TON
HOT MIX ASPHALT SUPERPAVE  12.5
5002 |\ PG 76-22 LEVEL 2 TON 1,160
5003 |PAVING FABRIC SY 8,773
PRICE ADJUSTMENT FOR ASPHALT
5004 [oNoER EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY 850
5007 |GRADED AGGREGATE BASE (8" depth) SY 250
5008 [MILLING HOT MIX ASPHALT 1 /2" DEPTH SY
5009 |MILLING HOT MIX ASPHALT 2" DEPTH sy 8,773
REMOVE AND REPLACE 7" CURB AND
6001  |GUTTER LF 70
8002 |7 COMBINATION CURB AND GUTTER LF 170
REMOVE AND REPLACE MOUNTABLE
6003  |cURB AND GUTTER LF
REMOVE AND REPLACE EXT. CONC.
6004 |~URB LF
REMOVE EXT. HMA CURB AND REPLACE
6005 {ExT. CONC. CURB LF

STANDARD CURB OPENING FOR

6006  |-oMBINATION CURB AND GUTTER —— 1
c007 I(R;EI)MOVE AND REPLACE CONCRETE SLAB| o
7001 |PLACING TOPSOIL VARIABLE DEPTH cY
7002 |[TURFGRASS ESTABLISHMENT SY
B001 |GATE LOOP EACH 1
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Quantity Sheet Bid # 14-127

212 S. Bond | Bel Air Libra
ITEM DESCRIPTION OF ITEM UNIT ; . ry
St Parking Lot| Parking Lot
1001 |MAINTENANCE OF TRAFFIC LS
1002 |MOBILIZATION LS
2001 JCLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) cY
2003 |CLASS 1 EXCAVATION oY
s001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 6" PERFORATED UNDERDRAIN -
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH
3005 |BRICK MASONRY MISC. STRUCTURES cy
MIX #3 CONCRETE FOR MISC.
3006 [orRUCTURES cY
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 [N LA AT TON 655 310
HOT MIX ASPHALT SUPERPAVE 12,5
5002 M PG 76-22 LEVEL 2 TON
5003 |PAVING FABRIC SY 7.630 2,046
PRICE ADJUSTMENT FOR ASPHALT
s004 (RCES EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) SY
5007 |GRADED AGGREGATE BASE (8" depth) SY
5008 |MILLING HOT MIX ASPHALT 1 172" DEPTH | SY 7.630 2.946
5009 |MILLING HOT MIX ASPHALT 2" DEPTH sy
REMOVE AND REPLACE 7" GURB AND
6001  |GUTTER LF
6002 |7 COMBINATION CURE AND GUTTER F
REMOVE AND REPLACE MOUNTABLE
6003 |CURB AND GUTTER .
REMOVE AND REPLACE EXT. CONC,
6004 |cuRB LF
REMOVE EXT, HMA GURB AND REPLAGE
8005  |EXT. CONC. CURB LF 400
STANDARD CURB OPENING FOR
6006 | ~OMBINATION CURB AND GUTTER 20
c007 glf)l\novs AND REPLACE CONCRETE SLAB| 260 e
7001 |PLACING TOPSOIL VARIABLE DEPTH cY
7002 |TURFGRASS ESTABLISHMENT SY
8001 |GATE LOOP EACH
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Quantity Sheet Bid # 14-127

Courthouse | 121 S. Main
ITEM DESCRIPTION OF ITEM UNIT )
Parking Lot Street
1001 |MAINTENANCE OF TRAFFIC LS
1002 |MOBILIZATION LS
2001 |CLASS 1-A EXCAVATION (CONTINGENT) cY
2002 |COMMON BORROW (CONTINGENT) CY
2003 |CLASS 1 EXCAVATION cY
2001 |SELECT BACKFILL USING CR-1 oy
AGGREGATE (CONTINGENT)
3002 |6" PERFORATED UNDERDRAIN L
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH
3004 |INLET REHABILITATION EACH
3005 |BRICK MASONRY MISC. STRUCTURES cY
MIX #3 CONCRETE FOR MISC.
3006 sTRUCTURES i
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 (5 64.99 LEVEL | TON 630 340
HOT MIX ASPHALT SUPERPAVE _ 12.5
5002 |\im PG 76-22 LEVEL 2 el
5003 |PAVING FABRIC SY 7.510 4,065
PRICE ADJUSTMENT FOR ASPHALT
5004  [LNCER EACH
5005 |HOT MIX ASPHALT PATCHING (3" Depth) sY
5006 |HOT MIX ASPHALT PATCHING (6" Depth) sY
5007 |GRADED AGGREGATE BASE (8" depth) sY
5008 |MILLING HOT MIX ASPHALT 1 1/2" DEPTH SY 7.510 4,065
50090 |MILLING HOT MIX ASPHALT 2" DEPTH SY
REMOVE AND REPLACE 7° CURB AND
6001  |QUTTER LF 75
5002 |7 COMBINATION CURB AND GUTTER LF
REMOVE AND REPLACE MOUNTABLE
8003  |cURB AND GUTTER LF
REMOVE AND REPLACE EXT. CONC.
6004 |cuRs LF
REMOVE EXT. HMA CURB AND REPLACE
6005  |EXT. CONC. CURB LF 280
STANDARD CURB OPENING FOR
6006 | ~OMBINATION CURB AND GUTTER (e
5007 ;?TIE)MOVE AND REPLACE CONCRETE SLAB| .
7001 |PLACING TOPSOIL VARIABLE DEPTH cY
7002 |TURFGRASS ESTABLISHMENT sY
8001 |GATE LOOP EACH
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Quantity Sheet Bid # 14-127

ESTIMATED BID
OF ITEM
ITEM 2SS Sl e QUANTITIES QUANTITIES
1001 |MAINTENANCE OF TRAFFIC LS 1
1002 |MOBILIZATION LS 1
2001 |CLASS 1-A EXCAVATION (CONTINGENT) oY 50
2002 |COMMON BORROW (CONTINGENT) X, 20
2003 |CLASS 1 EXCAVATION CcY 10 15
SELECT BACKFILL USING CR-1
3001 |AGGREGATE (CONTINGENT) cY 50
3002 |6" PERFORATED UNDERDRAIN e o
(CONTINGENT)
3003 |INLET RECONSTRUCTION EACH 5 5
3004 |INLET REHABILITATION EACH 54 54
3005 |BRICK MASONRY MISC. STRUCTURES cy 3
MIX #3 CONCRETE FOR MISC.
3006  aTRUCTURES 2/ 5
HOT MIX ASPHALT SUPERPAVE 9.5 MM
5001 PG 64-22 LEVEL 1 TON 7,595 8,400
HOT MIX ASPHALT SUPERPAVE 12.5
so02 [HOT MIX ASPHALT St TON 1,160 1,400
5003 |PAVING FABRIC sY 98,339 98,500
PRICE ADJUSTMENT FOR ASPHALT
s004 | CE EACH 1
5005 |HOT MIX ASPHALT PATCHING (3" Depth) SY 350 600
5006 |HOT MIX ASPHALT PATCHING (6" Depth) % 850 1,000
5007 |GRADED AGGREGATE BASE (8" depth) SY 250 350
5008 [MILLING HOT MIX ASPHALT 1 /2" DEPTH | SY 89.566 90.500
5009  |MILLING HOT MIX ASPHALT 2" DEPTH sy 8,773 9,200
REMOVE AND REPLAGE 7" CURB AND
86002 |7 COMBINATION CURB AND GUTTER F 170 500
REMOVE AND REPLAGE MOUNTABLE
REMOVE AND REPLAGE EXT. GONG.
6004 |ping LF 12,915 13,200
REMOVE EXT, HMA CURB AND REPLACE
6005 EXT. CONC. CURB LF 12,640 13,000
STANDARD CURB OPENING FOR
6006  |-oMBINATION CURB AND GUTTER —— 1 1
007 I(R;IE)MOVE AND REPLACE CONCRETE SLAB| o e 1,900
7001 |PLACING TOPSOIL VARIABLE DEPTH cY 305 500
7002 |[TURFGRASS ESTABLISHMENT SY 4,800 6,000
8001 |GATE LOOP EACH ] 1

7-14
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Section 3

Legal Relations and Responsibility to the Public
107.07 Public Notice
Prosecution and Progress
108.02 Notice to Proceed

Time for Completion

108.4 Progress Schedule
108.5 Limitations of Operation
108.10 Liquidated Damages
Payment

Contingent ltems

Restrictions and Permits
Existing Ultilities

Contract Delays

Tools, Plants and Equipment

Special Provisions

Item 1001 — Maintenance of Traffic

Item 1002 - Mobilization

Item 2001 - Class 1-A Excavation (Contingent)

Item 2002 — Common Borrow (Contingent)

Item 2003 — Class 1 Excavation

Item 3001 — Select Backfill Using CR-1 Aggregate
(Contingent)

Item 3002 — 6" Perforated Underdrain (Contingent)

Item 3003 — Inlet Reconstruction

Item 3004 — Inlet Rehabilitation

Item 3005 — Brick Masonry for Miscellaneous
Structures

Item 3006 — Mix #3 Concrete for Misc. Structures
(Contingent)

Item 5001 — Hot Mix Asphalt Superpave 9.5mm
For Surface PG 64-22 Level 1

Item 5002 — Hot Mix Asphalt Superpave 12.5mm
For Surface PG 76-22 Level 2

Iltem 5003 — Paving Fabric

ltem 5004 — Price Adjustment for Asphalt Binder

Item 5005 — Hot Mix Asphalt Patching (3" Depth)

Item 5006 — Hot Mix Asphalt Patching (6" Depth)

Item 5007 — Graded Aggregate Base (8" Depth)

Item 5008 — Milling Hot Mix Asphalt Pavement
132" Depth

Item 5009 — Milling Hot Mix Asphalt Pavement
2" Depth

item 6001 — Remove and Replace 7" Curb and
Guiter

Item 6002 — 7° Combination Curb and Gutter

TOC-2

3-1
3-2
3-2
3-2
3-2

3-3
3-4

34

3-4

3-5
3-7
3-11
3-12
3-12
3-12

3-12
3-12

3-13
3-14
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TimoTHY F. WHITTIE, P.E.
DIRECTOR OF PUBLIC WORKS

Davip R. CralIG
HARFORD COUNTY EXECUTIVE

MARY F. CHANCE
DIRECTOR OF ADMINISTRATION

H. HupsoN MYERs, lIl, P.E.
DEPUTY DIRECTOR OF PUBLIC WORKS

HARFORD COUNTY GOVERNMENT

DEPARTMENT OF PUBLIC WORKS
DIVISION OF HIGHWAYS AND STORMWATER MANAGEMENT

April 22, 2014

Harford County Bid No. 14-127
Repair and Resurfacing of: Duxbury Court, Etc.
Pre-Bid Meeting Minutes

A pre-bid meeting was held on April 21, 2014 at 10:00 a.m. in the third floor conference
room of the Department of Public Works at 212 S. Bond St., Bel Air, Maryland 21014,
Those in attendance were informed of the following:

1. Harford County stated the contents of the contract and scope of work. Those in
attendance were informed that any questions for this bid are due to Procurement
by April 28, 2014.

2. Harford County gave a description of the project; the project is broken down into
three different phases. The first is the resurfacing of some county roads, the
Whiteford parking lot, which is a Highway facility and several other parking lots
which are county owned and maintained.

The following questions were asked:

1. A Contractor asked how the County was paying for the excavation needed
for the (GAB) Graded Aggregate Base at Whiteford — there is a Class 1 A
Excavation but no Class 1 or 2 Excavation in the bid.

The County addressed this in the Addendum by adding Iltem #2003 “Class 1
Excavation” to the contract.

2. A Contractor asked if this was a single award bid.

The County stated that this bid contract was a single award.

MY DIRECT PHONE NUMBER IS 410-638-3509
212 SOUTH BOND STREET, 3© FLOOR, BEL AIR, MARYLAND 21014 « www.harfordcountymd.gov



Pre-Bid Meeting Minutes
April 22, 2014
Page Two

. A contractor asked about the removal and resetting of the jersey walls at

the Oyster House Parking — is the County going to take care of this?

The County will remove the jersey walls prior to the start of work and will reset
after the work is complete.

. A Contractor asked who would take care of the striping.

The county responded that the County will be responsible for the striping.

. A Contractor asked for the name of the company who installed the loops

for the electric gates at Whiteford?

The company is Stevenson Gate Systems, 217 Mary Jane Lane,
Bel Air, Maryland 21015 phone number - 443-371-6593.

. A contractor questioned the hours of operation for the various parking lots;

when they can be shut down to perform the work?

The County addressed this in the Addendum by adding the section on Page 1-3
“Parking Lot Paving Work Schedule” which adds the contact information.

. A contractor asked if the concrete pad at the library parking lot was

included.
The county responded that it was.

Submitted by,

I

/" Timothy G. Dorbit
Engineer Associate

TGD/ kjs
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